

MUNICIPALITY OF PENN HILLS						
TABULATION OF BIDS RECEIVED:			PLUM CREEK STP IMPROVEMENTS - PHASE III			
DATE:	25-Jun-09					
		CONTRACTOR	Greensburg Environmental	Wayne Crouse Inc.	Kukurin Contracting, Inc.	Lone Pipe Construction Inc.
ITEM NO.	QUANTITY	DESCRIPTION	TOTAL	TOTAL	TOTAL	TOTAL
		GENERAL CONSTRUCTION				
1	LUMP	Mobilization;Bids;Insurance	82,000.00	51,000.00	63,000.00	68,000.00
2	LUMP	Site Work	21,500.00	115,400.00	84,000.00	91,200.00
3	LUMP	Concrete Work	196,000.00	154,500.00	184,000.00	186,000.00
4	LUMP	Masonry	36,850.00	39,250.00	38,000.00	40,715.00
5	LUMP	Metals	27,850.00	23,900.00	15,000.00	16,400.00
6	LUMP	Wood & Plastics	15,000.00	4,000.00	20,000.00	21,350.00
7	LUMP	Moisture Protection	21,875.00	14,600.00	18,500.00	18,620.00
8	LUMP	Doors & Windows	21,545.00	30,050.00	11,700.00	9,650.00
9	LUMP	Finishes	85,000.00	93,000.00	108,000.00	104,000.00
11I	LUMP	Skid Mounted Centrifuge	415,000.00	394,750.00	397,000.00	401,900.00
11M	LUMP	Sewage Grinder	24,000.00	25,350.00	25,000.00	26,960.00
11DD	LUMP	Instrumentation	21,545.00	17,360.00	16,000.00	16,000.00
11JJ	LUMP	Submersible Sump Pump	3,000.00	1,800.00	3,000.00	3,100.00
11JJ	LUMP	Effluent Water Pumps	21,500.00	29,450.00	26,000.00	28,000.00
11SP2	LUMP	Ultraviolet Disinfection Equip.	517,000.00	572,500.00	558,000.00	580,000.00
15A	LUMP	Piping, Valves, Accessories	137,831.00	100,000.00	103,876.00	105,000.00
15B;C;E	LUMP	Ventilation & Heating	5,000.00	8,850.00	7,800.00	8,700.00
		TOTAL GENERAL CONST.	1,652,496.00	1,675,760.00	1,678,876.00	1,725,595.00
		ELECTRICAL CONSTRUCTION				
1	LUMP	Mobilization				
16	LUMP	Electrical Work				
		TOTAL ELECTRICAL CONST.				
		BOND/CHECK	BOND	BOND	BOND	BOND
		Bid Committee:	Cynthia A. Carson, Support Spec. II; Tom O'Grady, Director W.P.C.D. Chris Sepesy			

MUNICIPALITY OF PENN HILLS					
TABULATION OF BIDS RECEIVED:			PLUM CREEK STP IMPROVEMENTS - PHASE III		
DATE:	25-Jun-09				
		CONTRACTOR	Kranick Environmental Contractors	W.G. Tomko, Inc.	
ITEM NO.	QUANTITY	DESCRIPTION	TOTAL	TOTAL	
		GENERAL CONSTRUCTION			
1	LUMP	Mobilization;Bids;Insurance	92,000.00	27,480.00	
2	LUMP	Site Work	54,000.00	50,000.00	
3	LUMP	Concrete Work	375,000.00	243,570.00	
4	LUMP	Masonry	35,000.00	32,430.00	
5	LUMP	Metals	25,000.00	4,370.00	
6	LUMP	Wood & Plastics	1,000.00	2,760.00	
7	LUMP	Moisture Protection	15,000.00	48,990.00	
8	LUMP	Doors & Windows	34,000.00	10,120.00	
9	LUMP	Finishes	70,000.00	109,710.00	
11I	LUMP	Skid Mounted Centrifuge	375,000.00	416,960.00	
11M	LUMP	Sewage Grinder	25,000.00	28,750.00	
11DD	LUMP	Instrumentation	14,000.00	17,750.00	
11JJ	LUMP	Submersible Sump Pump	5,000.00	2,000.00	
11JJ	LUMP	Effluent Water Pumps	24,000.00	29,375.00	
11SP2	LUMP	Ultraviolet Disinfection Equip.	525,000.00	616,180.00	
15A	LUMP	Piping, Valves, Accessories	172,000.00	190,280.00	
15B;C;E	LUMP	Ventilation & Heating	5,000.00	17,275.00	
		TOTAL GENERAL CONST.	1,846,000.00	1,848,000.00	
		ELECTRICAL CONSTRUCTION			
1	LUMP	Mobilization			
16	LUMP	Electrical Work			
		TOTAL ELECTRICAL CONST.			
		BOND/CHECK	BOND	BOND	
		Bid Committee:	Cynthia A. Carson, Support Spec. II; Tom O'Grady, Director W.P.C.D. Chris Sepesy		

MUNICIPALITY OF PENN HILLS						
TABULATION OF BIDS RECEIVED:			PLUM CREEK STP IMPROVEMENTS - PHASE III			
DATE:	25-Jun-09					
		CONTRACTOR	Lone Pine Construction	Greensburg Environmental Contracting Systems, Inc.	Lanco Electric Inc.	Frankl Electric Inc.
ITEM NO.	QUANTITY	DESCRIPTION	TOTAL	TOTAL	TOTAL	TOTAL
		GENERAL CONSTRUCTION				
1	LUMP	Mobilization;Bids;Insurance				
2	LUMP	Site Work				
3	LUMP	Concrete Work				
4	LUMP	Masonry				
5	LUMP	Metals				
6	LUMP	Wood & Plastics				
7	LUMP	Moisture Protection				
8	LUMP	Doors & Windows				
9	LUMP	Finishes				
11I	LUMP	Skid Mounted Centrifuge				
11M	LUMP	Sewage Grinder				
11DD	LUMP	Instrumentation				
11JJ	LUMP	Submersible Sump Pump				
11JJ	LUMP	Effluent Water Pumps				
11SP2	LUMP	Ultraviolet Disinfection Equip.				
15A	LUMP	Piping,Valves,Accessories				
15B;C;E	LUMP	Ventilation & Heating				
		TOTAL GENERAL CONST.				
		ELECTRICAL CONSTRUCTION				
1	LUMP	Mobilization	8,350.00	12,950.00	14,000.00	15,685.00
16	LUMP	Electrical Work	243,550.00	246,500.00	269,000.00	298,015.00
		TOTAL ELECTRICAL CONST.	251,900.00	259,450.00	283,000.00	313,700.00
		BOND/CHECK	BOND	BOND	BOND	BOND
		Bid Committee:	Cynthia A. Carson, Support Spec. II; Tom O'Grady, Director W.P.C.D. Chris Sepesy			

MUNICIPALITY OF PENN HILLS						
TABULATION OF BIDS RECEIVED:			PLUM CREEK STP IMPROVEMENTS - PHASE III			
DATE:	25-Jun-09					
		CONTRACTOR	Allegheny City Electric	Rath Construction Inc. dba Genesis Construction Group		
ITEM NO.	QUANTITY	DESCRIPTION	TOTAL	TOTAL	TOTAL	TOTAL
		GENERAL CONSTRUCTION				
1	LUMP	Mobilization;Bids;Insurance				
2	LUMP	Site Work				
3	LUMP	Concrete Work				
4	LUMP	Masonry				
5	LUMP	Metals				
6	LUMP	Wood & Plastics				
7	LUMP	Moisture Protection				
8	LUMP	Doors & Windows				
9	LUMP	Finishes				
11I	LUMP	Skid Mounted Centrifuge				
11M	LUMP	Sewage Grinder				
11DD	LUMP	Instrumentation				
11JJ	LUMP	Submersible Sump Pump				
11JJ	LUMP	Effluent Water Pumps				
11SP2	LUMP	Ultraviolet Disinfection Equip.				
15A	LUMP	Piping,Valves,Accessories				
15B;C;E	LUMP	Ventilation & Heating				
		TOTAL GENERAL CONST.				
		ELECTRICAL CONSTRUCTION				
1	LUMP	Mobilization	9,000.00	19,000.00		
16	LUMP	Electrical Work	316,000.00	364,000.00		
		TOTAL ELECTRICAL CONST.	325,000.00	383,000.00		
		BOND/CHECK	BOND	BOND		
		Bid Committee:	Cynthia A. Carson, Support Spec. II; Tom O'Grady, Director W.P.C.D. Chris Sepesy			