

MUNICIPALITY OF PENN HILLS									
TABULATION OF BIDS RECEIVED:				LIGHTING REPLACEMENT PROJECT					
DATE:	18-Mar-11					MUNICIPALITY OWNED BUILDINGS			
CONTRACTOR:				L & F Electrical	Bronder Technical		Genesis Construction		
<b><i>Penn Hills Municipal Building</i></b>				Contractors, LLC	Services		Group		
ITEM NO.	QUANTITY	DESCRIPTION	COST	TOTAL	COST	TOTAL	COST	TOTAL	
1	8	1x4' F28T8 Fixtures(no controls)	69.16	553.28	133.60	1,068.80	185.00	1,480.00	
2	106	2x4' F28T8 Fixtures( no controls)	71.85	7,616.10	192.45	20,399.70	210.00	22,260.00	
3	43	1x4' F28T8 Fixtures w/ Ultrasonic Occupancy sensors	104.12	4,477.16	170.60	7,335.80	311.00	13,373.00	
4	44	2x4' F28T8 Fixtures w/ Ultrasonic Occupancy Sensors	99.35	4,371.40	200.85	8,837.40	336.00	14,784.00	
5	13	1x4' F28T8 Fixtures w/ 1 hr Timer Switch	73.38	953.94	151.00	1,963.00	265.00	3,445.00	
6	8	2x4' F28T8 Fixtures w/ 1 hr Timer Switch	75.40	603.20	192.50	1,540.00	290.00	2,320.00	
7	11	1x4' F28T8 Fixtures w/ Daylight Driven Dimming	168.57	1,854.27	195.10	2,146.10	295.00	3,245.00	
8	22	2x4' F28T8 Fixtures w/ Daylight Driven Dimming	170.96	3,761.12	249.30	5,484.60	355.00	7,810.00	
9	14	2x4' F28T8 Fixtures w/ Bi-level Switching	110.63	1,548.82	231.65	3,243.10	295.00	4,130.00	
10	69	3x4' F28T8 Fixtures w/ Bi-level Switching	100.95	6,965.55	215.96	14,901.24	315.00	21,735.00	
11	22	Dimmable 13W CFL w/ Daylight Driven Dimming	11.35	249.70	152.60	3,357.20	262.00	5,764.00	
12	16	Led Exit Sign	82.38	1,318.08	88.55	1,416.80	175.00	2,800.00	
<b>TOTAL for Municipal Building:</b>					34,272.62		71,693.74	103,146.00	



<b>Plum Creek</b>									
ITEM NO.	QUANTITY	DESCRIPTION	COST	TOTAL	COST	TOTAL	COST	TOTAL	
1	56	1x4' F28T8 Fixtures w/ Ultrasonic Occupancy Sensors	98.80	5,532.80	170.60	9,553.60	311.00	17,416.00	
2	11	2x4' F28T8 Fixtures w/ Ultrasonic Occupancy Sensors)	103.49	1,138.39	200.85	2,209.35	336.00	3,696.00	
3	3	1x4" F28T8 Fixtures w/ 1 hr Timer Switch	83.75	251.25	151.00	453.00	265.00	795.00	
4	8	3x4' F28T8 Fixtures w/ Bi-Level Switching	113.98	911.84	215.96	1,727.68	305.00	2,440.00	
5	8	LED Exit Signs	82.38	659.04	88.55	708.40	175.00	1,400.00	
		<b>TOTAL for Plum Creek Facility</b>		8,493.32		14,652.03		25,747.00	
<b>McKinley Center</b>									
ITEM NO.	QUANTITY	DESCRIPTION	COST	TOTAL	COST	TOTAL	COST	TOTAL	
1	10	1x4' F28T8 Fixtures (no controls)	69.16	691.60	133.60	1,336.00	185.00	1,850.00	
2	22	2x4' F28T8 Fixtures (no controls)	71.85	1,580.70	192.45	4,233.90	210.00	4,620.00	
3	8	1x4' F28T8 Fixtures w/ Ultrasonic Occupancy Sensors	211.88	1,695.04	170.60	1,364.80	311.00	2,488.00	
4	5	LED Exit Signs	82.40	412.00	88.55	442.75	175.00	875.00	
		<b>TOTAL for McKinley Center:</b>		4,379.34		7,377.45		9,833.00	
		<b>TOTAL BASE BID:</b>		67,729.03		133,000.00		193,401.00	
				Proposal Amt was					
				67,729.07					
		BOND/CHECK		BOND		BOND		BOND	
		Bid Committee:	Cynthia Carson, Howard Davidson, Meg Balsamico						







