



|  |          |      |   |                  |  |               |           |                 |           |
|--|----------|------|---|------------------|--|---------------|-----------|-----------------|-----------|
| MUNICIPALITY OF PENN HILLS               |          |      |   |                  |  |               |           |                 |           |
| TABULATION OF BIDS RECEIVED:             |          |      |   |                  | WILLIAM MCKINLEY BLDG. DRAINAGE IMPROVEMENTS |               |           |                 |           |
| DATE:                                    |          |      |   |                  |  |               |           |                 |           |
| CONTRACTOR                               |          |      |   | MEYER EXCAVATING |  | MURIN & MURN, |           | NEWMAN PLUMBING |           |
|  |          |      |   | INC.             |  | INC.          |           | INC.            |           |
| ITEM NO.                                 | QUANTITY | UNIT | DESCRIPTION   | UNIT             | TOTAL  | UNIT          | TOTAL     | UNIT            | TOTAL     |
| <b>ALTERNATE BID A<br/>(Drawing P-1)</b> |          |      |   |                  |  |               |           |                 |           |
| 1  | 1        | LUMP | Install Underdrain & Connection to Roof Leader  | 6,200.00         | 6,200.00                                     | 4,750.00      | 4,750.00  | 6,000.00        | 6,000.00  |
| 2  | 1        | LUMP | Waterproof Painting   | 3,800.00         | 3,800.00                                     | 2,600.00      | 2,600.00  | 4,500.00        | 4,500.00  |
| 3  | 1        | LUMP | Exterior Waterproofing  | 3,150.00         | 3,150.00                                     | 650.00        | 650.00    | 2,400.00        | 2,400.00  |
| <b>ALTERNATE A BID TOTAL</b>             |          |      |   |                  | 13,150.00                                    |               | 8,000.00  |                 | 12,900.00 |
| <b>ALTERNATE BID B<br/>(Drawing P-2)</b> |          |      |   |                  |  |               |           |                 |           |
| 1  | 1        | LUMP | New Inlet & 6" Underdrain   | 1,300.00         | 1,300.00                                     | 2,400.00      | 2,400.00  | 2,500.00        | 2,500.00  |
| 2  | 300      | L.F. | 15" SLCCP/Excavation  | 30.59            | 9,177.00                                     | 62.40         | 18,720.00 | 73.00           | 21,900.00 |
| 3  | 125      | S.Y. | Binder/Wearing  | 22.00            | 2,750.00                                     | 33.28         | 4,160.00  | 69.00           | 8,625.00  |
| 4  | 1        | LUMP | Earthwork/Grading/Topsoil/Seeding   | 3,620.00         | 3,620.00                                     | 800.00        | 800.00    | 450.00          | 450.00    |
| 5  | 1        | LUMP | Waterproof Painting   | 3,800.00         | 3,800.00                                     | 2,600.00      | 2,600.00  | 4,500.00        | 4,500.00  |
| <b>ALTERNATE B BID TOTAL</b>             |          |      |   |                  | 20,647.00                                    |               | 28,680.00 |                 | 37,975.00 |
| <b>ALTERNATE BID C<br/>(Drawing P-3)</b> |          |      |   |                  |  |               |           |                 |           |
| 1  | 1        | LUMP | System, Piping, Force Main Install New Sump Pump System, Piping, Force Main & Drains in Bldg. | 7,250.00         | 7,250.00                                     | 19,400.00     | 19,400.00 | 17,200.00       | 17,200.00 |
|  | 55       | LF   |   | 58.00            | 3,190.00                                     | 181.82        | 10,000.10 | 105.00          | 5,775.00  |
| 2  | 1        | LUMP | Waterproofing Painting  | 3,800.00         | 3,800.00                                     | 2,600.00      | 2,600.00  | 4,500.00        | 4,500.00  |
| <b>ALTERNATE C BID TOTAL</b>             |          |      |   |                  | 14,240.00                                    |               | 32,000.10 |                 | 27,475.00 |
|  |          |      |   |                  |  |               |           | Inc.Asphalt     |           |
|  |          |      |   |                  |  |               |           | No Asphalt      | Patch     |
|  |          |      |   |                  |  |               |           | Patch           | 26,240.00 |
| BOND/CHECK                               |          |      |   | BOND             |  | BOND          |           | BOND            |           |

|                              |          |      |  |  |                             |                               |           |      |           |
|------------------------------|----------|------|--|--|-----------------------------|-------------------------------|-----------|------|-----------|
| MUNICIPALITY OF PENN HILLS   |          |      |  |  |                             |                               |           |      |           |
| TABULATION OF BIDS RECEIVED: |          |      |  | WILLIAM MCKINLEY BLDG. DRAINAGE IMPROVEMENTS |                             |                               |           |      |           |
| DATE:                        |          |      |  |  |                             |                               |           |      |           |
|                              |          |      | CONTRACTOR   | PAMPENA LAND-<br>SCAPING                     | SATIRA CONSTRUCTION<br>INC. | THOMAS DIDIANO &<br>SON, INC. |           |      |           |
| ITEM<br>NO.                  | QUANTITY | UNIT | DESCRIPTION  | UNIT   | TOTAL                       | UNIT                          | TOTAL     |      |           |
|                              |          |      | <b>ALTERNATE BID A<br/>(Drawing P-1)</b>   |  |                             |                               |           |      |           |
| 1                            | 1        | LUMP | Install Underdrain &<br>Connection to Roof Leader  |  | 8,175.00                    | 2,800.00                      | 2,800.00  |      |           |
| 2                            | 1        | LUMP | Waterproof Painting  |  | 5,200.00                    | 4,500.00                      | 4,500.00  |      |           |
| 3                            | 1        | LUMP | Exterior Waterproofing   |  | 3,800.00                    | 2,200.00                      | 2,200.00  |      |           |
|                              |          |      | <b>ALTERNATE A BID TOTAL</b>   |  | 17,175.00                   |                               | 9,500.00  |      | 8,300.00  |
|                              |          |      | <b>ALTERNATE BID B<br/>(Drawing P-2)</b>   |  |                             |                               |           |      |           |
| 1                            | 1        | LUMP | New Inlet & 6" Underdrain  | 800  | 800.00                      | 1,275.00                      | 1,275.00  |      |           |
| 2                            | 300      | L.F. | 15" SLCCP/Excavation   | 43   | 12,900.00                   | 77.00                         | 23,100.00 |      |           |
| 3                            | 125      | S.Y. | Binder/Wearing   | 52   | 6,500.00                    | 70.00                         | 8,750.00  |      |           |
| 4                            | 1        | LUMP | Earthwork/Grading/Topsoil/<br>Seeding  |  | 2,800.00                    | 10,350.00                     | 10,350.00 |      |           |
| 5                            | 1        | LUMP | Waterproof Painting  |  | 5,200.00                    | 4,500.00                      | 4,500.00  |      |           |
|                              |          |      | <b>ALTERNATE B BID TOTAL</b>   |  | 28,200.00                   |                               | 47,975.00 |      | 20,300.00 |
|                              |          |      | <b>ALTERNATE BID C<br/>(Drawing P-3)</b>   |  |                             |                               |           |      |           |
| 1                            | 1        | LUMP | System, Piping, Force Main<br>Install New Sump Pump<br>System, Piping, Force Main<br>& Drains in Bldg. |  |                             | 13,850.00                     | 13,850.00 |      |           |
| 2                            | 55       | L.F. | Waterproofing Painting   |  |                             | 100.00                        | 5,500.00  |      |           |
|                              | 1        | L.S. | Waterproofing Painting   |  |                             | 4,500.00                      | 4,500.00  |      |           |
|                              |          |      | <b>ALTERNATE C BID TOTAL</b>   | NO BID                                       |                             |                               | 23,850.00 |      | 18,900.00 |
|                              |          |      | BOND/CHECK   | BOND   |                             | BOND                          |           | BOND |           |