

MUNICIPALITY OF PENN HILLS								
TABULATION OF BIDS RECEIVED:			PENN HILLS COMMUNITY PARK FIELD LIGHTING - PHASE I					
DATE:	22-Jan-09							
		CONTRACTOR	ABECK ELECT. CONT., INC.	BRONDER TECH. SVCS., INC.	FRANKL ELECTRIC INC.	GENESIS CONST. GROUP	MERIT ELECT. GROUP, INC.	
ITEM NO.	QUANTITY	DESCRIPTION	TOTAL	TOTAL	TOTAL	TOTAL	TOTAL	
		BASE BID						
1	L.S.	Remove existing Lighting Fixtures	51,000.00	13,800.00	16,000.00	52,851.00	7,700.00	
2	L.S.	Install new Electrical Wires to Concession Stand;Conduit to Field 1 & 2	3,400.00	72,000.00	99,250.00	30,000.00	60,000.00	
		TOTAL BASE BID	54,400.00	85,800.00	115,250.00	82,851.00	67,700.00	
		ALTERNATE NO. 1						
3	L.S.	Install new Electrical Wires to Field 1 for lights A1,B1,C1,A2,B2,& C2						
		TOTAL ALTERNATE NO. 1	4,600.00	5,800.00	7,300.00	15,000.00	6,200.00	
		ALTERNATE NO. 2						
4	L.S.	Install new Electrical Wires to Field 2 for lights A3,B3,C3,&4C						
		TOTAL ALTERNATE NO. 2	4,300.00	3,800.00	8,200.00	11,500.00	4,100.00	
		BOND/CHECK	BOND	BOND	BOND	BOND	BOND	
		Bid Committee:	Diane G. Fitzhenry, Deputy Clerk; Cynthia Carson, Admin. Support Spec. II; M. Rayan, Director Public Works					

--	--	--	--	--	--	--	--

MUNICIPALITY OF PENN HILLS							
TABULATION OF BIDS RECEIVED:			PENN HILLS COMMUNITY PARK FIELD LIGHTING - PHASE I				
DATE:	22-Jan-09						
		CONTRACTOR	MOLETZ ELECT. CO.	PALOMBO CONT., INC.	PLAVCHAK CONST. CO. INC.	POWER CONT. CO.	SCHULTHEIS ELECTRIC
ITEM NO.	QUANTITY	DESCRIPTION	TOTAL	TOTAL	TOTAL	TOTAL	TOTAL
		BASE BID					
1	L.S.	Remove existing Lighting Fixtures	21,500.00	8,700.00	13,600.00	18,547.00	21,500.00
2	L.S.	Install new Electrical Wires to Concession Stand;Conduit to Field 1 & 2	70,000.00	68,959.00	52,900.00	75,339.00	108,485.00
		TOTAL BASE BID	91,500.00	77,659.00	66,500.00	93,886.00	129,985.00
		ALTERNATE NO. 1					
3	L.S.	Install new Electrical Wires to Field 1 for lights A1,B1,C1,A2,B2,& C2					
		TOTAL ALTERNATE NO. 1	5,500.00	4,147.00	5,900.00	8,579.00	8,150.00
		ALTERNATE NO. 2					
4	L.S.	Install new Electrical Wires to Field 2 for lights A3,B3,C3,&4C					
		TOTAL ALTERNATE NO. 2	4,000.00	3,913.00	4,400.00	5,824.00	7,850.00
				*Base Bid Total			
				Incorrect on Proposal			
		BOND/CHECK	BOND	BOND	BOND	BOND	BOND

MUNICIPALITY OF PENN HILLS						
TABULATION OF BIDS RECEIVED:			PENN HILLS COMMUNITY PARK FIELD LIGHTING - PHASE I			
DATE:	22-Jan-09					
		CONTRACTOR	THREE RIVERS ELECT., INC.	VINCE'S ELECT. SVC.		
ITEM NO.	QUANTITY	DESCRIPTION	TOTAL	TOTAL	TOTAL	TOTAL
		BASE BID				
	1 L.S.	Remove existing Lighting Fixtures	14,300.00	12,400.00		
	2 L.S.	Install new Electrical Wires to Concession Stand;Conduit to Field 1 & 2	58,458.27	61,600.00		
		TOTAL BASE BID	72,758.27	74,000.00		
		ALTERNATE NO. 1				
	3 L.S.	Install new Electrical Wires to Field 1 for lights A1,B1,C1,A2,B2,& C2				
		TOTAL ALTERNATE NO. 1	6,478.84	840.00		
		ALTERNATE NO. 2				
	4 L.S.	Install new Electrical Wires to Field 2 for lights A3,B3,C3,&4C				
		TOTAL ALTERNATE NO. 2	4,598.19	850.00		
		BOND/CHECK	BOND	BOND		