

MUNICIPALITY OF PENN HILLS						
TABULATION OF BIDS RECEIVED:			LONG ROAD EQUALIZATION FACILITY IMPROVEMENTS			
DATE:	18-Jun-09					
		CONTRACTOR	W.G. TOMKO INC.	GENESIS CONST. GROUP	FRANKL ELECTRIC, INC.	HOFFMAN CONST. SVCS.
ITEM NO.	QUANTITY	DESCRIPTION	TOTAL	TOTAL	TOTAL	TOTAL
		<b>ELECTRICAL CONSTRUCTION</b>				
1	LUMP	MOBILIZATION;BIDS;INS.		5,600.00	8,280.00	
2	LUMP	CONTROL HOUSE & P.S. MODIFICATIONS		44,000.00	82,335.00	
3	LUMP	CHLORINE CONTACT TANK&WEST AERATION MODIFICATIONS		20,400.00	10,000.00	
4	LUMP	WET WEATHER EQ TANK MODIFICATIONS		20,000.00	25,000.00	
5	LUMP	CONDUITS/SUPPORTS		22,646.00	40,000.00	
		<b>TOTAL ELECTRICAL CONST.</b>		112,646.00	165,615.00	
		<b>GENERAL CONSTRUCTION</b>				
1	LUMP	MOBILIZATION;BIDS;INS.	5,000.00			32,000.00
2	LUMP	EROSION&SEDIMENTATION CONTROLS	4,144.00			10,000.00
3	LUMP	SANITARY SEWERS&FORCE MAIN	147,312.00			196,578.00
4	LUMP	MACERATOR,BYPASS SCREEN, GATES ACCESSORIES&STRUCTURE	193,630.00			138,000.00
5	LUMP	EQ TANK. MOD., PUMPS, PIPING, HOIST & STRUCTURE	129,900.00			170,000.00
6	LUMP	VALVES, ACTUATORS, INTERCONNECTING PIPING&PROCESS MOD.	82,950.00			125,000.00
7	LUMP	DEMOLITION	43,945.00			41,000.00
8	LUMP	RESTORATION	19,119.00			10,000.00
		<b>TOTAL GENERAL CONST.</b>	626,000.00			722,578.00
		<b>BOND/CHECK</b>	BOND	BOND	BOND	BOND
		Bid Committee:	Diane G. Fitzhenry, Deputy Clerk; Cynthia A. Carson, Support Spec. II; Tom O'Grady, Acting Director W.P.C.D.			

--	--	--	--	--	--	--

MUNICIPALITY OF PENN HILLS						
TABULATION OF BIDS RECEIVED:			LONG ROAD EQUALIZATION FACILITY IMPROVEMENTS			
DATE:	18-Jun-09					
		CONTRACTOR	KRANICK ENVIRON.	LANCO ELECTRIC,	LONE PINE CONST.,	LONE PINE CONST.,
			CONTRACTORS	INC.	INC.	INC.
ITEM			TOTAL	TOTAL	TOTAL	TOTAL
NO.	QUANTITY	DESCRIPTION				
		<b>ELECTRICAL CONSTRUCTION</b>				
1	LUMP	MOBILIZATION;BIDS;INS.		7,500.00		5,200.00
2	LUMP	CONTROL HOUSE & P.S. MODIFICATIONS		78,000.00		99,300.00
3	LUMP	CHLORINE CONTACT TANK&WEST AERATION MODIFICATIONS		7,300.00		10,200.00
4	LUMP	WET WEATHER EQ TANK MODIFICATIONS		18,900.00		32,900.00
5	LUMP	CONDUITS/SUPPORTS		45,400.00		39,700.00
		<b>TOTAL ELECTRICAL CONST.</b>		157,100.00		187,300.00
		<b>GENERAL CONSTRUCTION</b>				
1	LUMP	MOBILIZATION;BIDS;INS.	40,000.00		29,800.00	
2	LUMP	EROSION&SEDIMENTATION CONTROLS	10,000.00		3,990.00	
3	LUMP	SANITARY SEWERS&FORCE MAIN	340,000.00		229,350.00	
4	LUMP	MACERATOR,BYPASS SCREEN, GATES ACCESSORIES&STRUCTURE	143,000.00		144,400.00	
5	LUMP	EQ TANK. MOD., PUMPS, PIPING, HOIST & STRUCTURE	110,000.00		173,850.00	
6	LUMP	VALVES, ACTUATORS, INTERCONNECTING PIPING&PROCESS MOD.	125,000.00		153,800.00	
7	LUMP	DEMOLITION	60,000.00		29,475.00	
8	LUMP	RESTORATION	5,000.00		6,715.00	
		<b>TOTAL GENERAL CONST.</b>	833,000.00		771,380.00	
		BOND/CHECK	BON	BOND	BOND	BOND

--	--	--	--	--	--	--

MUNICIPALITY OF PENN HILLS						
TABULATION OF BIDS RECEIVED:			LONG ROAD EQUALIZATION FACILITY IMPROVEMENTS			
DATE:	18-Jun-09					
		CONTRACTOR	MARVEL ELECTRIC, INC.	WAGNER ELECT. & CONST, LLC	WAYNE CROUSE, INC.	
ITEM NO.	QUANTITY	DESCRIPTION	TOTAL	TOTAL	TOTAL	TOTAL
		<b>ELECTRICAL CONSTRUCTION</b>				
1	LUMP	MOBILIZATION;BIDS;INS. CONTROL HOUSE & P.S. MODIFICATIONS	7,345.00	8,750.00		
2	LUMP	CHLORINE CONTACT TANK&WEST AERATION MODIFICATIONS	67,800.89	114,982.00		
3	LUMP	WET WEATHER EQ TANK MODIFICATIONS	23,662.32	8,844.00		
4	LUMP	CONDUITS/SUPPORTS	12,235.91	21,249.00		
5	LUMP		34,577.90	13,275.00		
		<b>TOTAL ELECTRICAL CONST.</b>	145,622.02	167,100.00		
		<b>GENERAL CONSTRUCTION</b>				
1	LUMP	MOBILIZATION;BIDS;INS.			31,500.00	
2	LUMP	EROSION&SEDIMENTATION CONTROLS			6,700.00	
3	LUMP	SANITARY SEWERS&FORCE MAIN			247,700.00	
4	LUMP	MACERATOR,BYPASS SCREEN, GATES ACCESSORIES&STRUCTURE			150,300.00	
5	LUMP	EQ TANK. MOD., PUMPS, PIPING, HOIST & STRUCTURE			210,900.00	
6	LUMP	VALVES, ACTUATORS, INTERCONNECTING PIPING&PROCESS MOD.			92,900.00	
7	LUMP	DEMOLITION			44,800.00	
8	LUMP	RESTORATION			19,000.00	
		<b>TOTAL GENERAL CONST.</b>			803,800.00	
		BOND/CHECK	BOND	BOND	BOND	

--	--	--	--	--	--	--